Booking request received

NONBINDING REQUEST - Pending company confirmation. This does not reserve the date, authorise work, create a contract or require payment.

REQUEST / SUBMISSION
REQUEST-SYNTHETIC / 00000000-0000-4000-8000-000000000008

SUBMITTED AND ACKNOWLEDGED (SYDNEY)
13 Oct 2026, 1:00:00 pm AEDT

CUSTOMER
Synthetic customer

VERIFIED EMAIL / PHONE
verified@example.invalid

SITE ADDRESS
1 Synthetic Street, Test, 2000

PROJECT DETAILS
Synthetic only

SERVICE
Kitchen Cabinet Painting - existing cabinets

REQUESTED WORK / SURFACES
full-repainting / doors

MATERIAL / COLOUR PREFERENCE
Not specified

REQUESTED TAKE-OFF DATE AND TIME (SYDNEY; NOT RESERVED)
2026-10-20 09:00

Frozen provisional painting estimate

ESTIMATED CABINET DOOR PREPARATION AND PAINTING
8 x AUD 150.00 = AUD 1200.00

MINIMUM PAINTING CHARGE ADJUSTMENT
1 x AUD 250.00 = AUD 250.00

ESTIMATED TOTAL (AUD)
AUD 1450.00

GST
No GST charged. The supplier is not registered for GST.

PRICING BASIS
lk-sydney-cabinet-v3-20261014; AI estimated doors 8, drawer fronts 0; whole_project

ESTIMATE NOTICE
Provisional photo-based estimate. No GST charged. The supplier is not registered for GST. Final scope and price require site confirmation.

SITE CONFIRMATION / LIMITATIONS
Confirm exact quantities, condition and final scope on site.

EXCLUDED WORK
No additional exclusions were listed in the saved estimate. Hidden conditions and final scope still require site confirmation.

SAVED ANALYSIS / INPUT REVISION
00000000-0000-4000-8000-000000000010 / 1

PHOTO EVIDENCE
1 private photos. Photo files and private access URLs are not attached.

PHOTO IDENTIFIER / ROLE / CONTENT SHA-256
00000000-0000-4000-8000-000000000011 / overview
ddddddddddddddddddddddddddddddddddddddddddddddddddddddddddddddddd

Booking request acknowledgment

I acknowledge the provisional photo-based painting estimate and request the take-off date and Sydney time shown here. I agree that the company may assign the installation date and time and notify me in the booking confirmation email. Additional damage found on site may increase the price; any additional work and cost will be discussed before proceeding. No date is held until company confirmation. This request is not a contract, work authorisation or payment obligation.

ACKNOWLEDGMENT VERSION
live-booking-request-ack-v2

SIGNED NAME / METHOD
Synthetic customer / typed

FROZEN SNAPSHOT SHA-256
bbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbbb

SIGNED CONTENT SHA-256 (SNAPSHOT AND SIGNATURE)
ccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccccc

The company will confirm your take-off appointment and assign the installation appointment by email. More extensive damage may increase the price after an on-site inspection; additional work and cost will be discussed before proceeding. No payment is due.

Unsupported font characters appear as [U+code point]. Original saved data remains unchanged.